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F – 1 Period of Performance 

 
(a) This Contract shall be effective as specified in Block No. 3 – Effective Date, of the Standard 

Form 30, for this modification, except as otherwise provided, and shall continue up to and 
including September 30, 2027, unless sooner terminated according to its terms and conditions, or 
extended in accordance with the appropriate FAR and DEAR provisions.   

 
(b) This contract shall be extended for a period of five (5) years effective October 1, 2022 and shall 

continue up to and including September 30, 2027 unless sooner terminated according to its terms 
and conditions, or extended in accordance with the appropriate FAR and DEAR provisions.  

  
[M1414] 

 
F – 2 52.242-15 Stop-Work Order (Aug. 1989) Alternate I (Apr 1984) 

 
(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this Contract for a period of 90 
days after the order is delivered to the Contractor, and for any further period to which the 
Parties may agree.  The order shall be specifically identified as a stop-work order issued under 
this clause.  Upon receipt of the order, the Contractor shall immediately comply with its terms 
and take all reasonable steps to minimize the incurrence of costs allocable to the work covered 
by the order during the period of work stoppage. Within a period of 90 days after a stop-work 
is delivered to the Contractor, or within any extension of that period to which the Parties shall 
have agreed, the Contracting Officer shall either: 

 
(1) Cancel the stop-work order; or 

 
(2) Terminate the work covered by the order as provided in the Termination clause of this 

Contract. 
 
(b) If a stop-work order issued under this clause is canceled or the period of the order or any 

extension thereof expires, the Contractor shall resume work. The Contracting Officer shall 
make an equitable adjustment in the delivery schedule, the estimated cost, the fee, or a 
combination thereof, and in any other terms of the Contract that may be affected, and the 
Contract shall be modified, in writing, accordingly, if: 

 
(1) The stop-work order results in an increase in the time required for, or in the Contractor’s 

cost properly allocable to, the performance of any part of this Contract; and 
 

(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of 
work stoppage; provided that, if the Contracting Officer decides the facts justify the action, 
the Contracting Officer may receive and act upon the claim submitted at any time before 
final payment under this Contract. 
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(3) If a stop-work order is not canceled and the work covered by the order is terminated for 
the convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement. 

 
(4) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 

 
[M1067] 

 
 
F – 3 Deliverables 

 
The Contractor will provide to the Contracting Officer the routine deliverables identified in the 
following table.  These deliverables are in addition to those required elsewhere in this Contract. 

 
Deliverable Source Requirement Description 

 
A 

CO Letter 02-FMD-0060, dated 
October 23, 2002, subject 
"Reconciliation of Activities Charged 
to Suspense Debits and Budget and 
Reporting YN01". 

Provide by the 10th of every month a 
reconciliation of activities charged to suspense 
accounts. 

 
B 

DOE HQ As required by DOE HQ, provide input into the 
DOE Workforce Information System (WFIS): 1) 
Annual workforce restructuring report, and 2) 
quarterly EEO reports. 

 
C 

CO letter 06-PD-187 dated May 10, 
2006, subject "Field Office Integrated 
Contactor Trial Balance 
Reconciliation Certification". 

By the 15th calendar day of each month, provide a 
trial balance monthly recertification. 
Additionally, provide a biannual reconciliation 
and certification at the full Accounting Flex Field 
level for specific Standard General Ledger 
accounts. 

D CO letter 08-PNSO-0601 dated Sept. 
29, 2008, subject “Letter of Credit”. 

Quarterly review of payments cleared financing 
arrangement with the financial institution, to be 
provided within 30 days of end of each quarter, 
plus semi-annual analysis that demonstrates the 
adequacy of funds on deposit for the previous six- 
month period consistent with DOE Accounting 
Handbook, section 6-11. 
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Deliverable Source Requirement Description 
E CO letter 09-PNSO-0158 dated Jan. 

16, 2009, subject “Washington State 
University Use of DOE Owned 
Equipment. 

Consistent with DOE Order 522.1A required 
analysis of pricing data, provide annual report 
detailing DOE equipment in BSEL, WSU usage 
of equipment in the service center and 
equipment that meets the criteria for a service 
center, and an analysis showing WSU non-
collaborative usage no later than 30 days after 
the end of each fiscal year. [M1281] 

F RESERVED [1496] RESERVED [1496] 

G CO Letter 13-PNSO-0248, dated 
July 8, 2013, subject "Capitalizing 
Software Development Costs 

As required by DOE HQ's Guidance related to 
Capitalizing Software Development Costs dated 
May 21, 2013 & October 1, 2000 related to 
SFFAS 10 requirements, provide a yearly report 
of all capitalized software developments costs by 
August 20th of every year and record all 
capitalized software in STARS in the third and 
fourth quarter of every fiscal year. [M991] 

H PNSO Letter 18-PNSO-0136, 
March 20, 2018, subject “Review 
and Approval Process for Non-
Department of Energy (DOE) 
Funded Work Involving Animal 
Use at Office of Science (SC) 
Laboratories, Transmittals of 
Surveillance S-19-PSNO-PNNL-
003, and Notification of Proposed 
Changes to Section F – Deliveries 
or Performance”.  
 
 
 
 
 

Per updated guidance by DOE-SC, maintain a 
list of all animal use projects (mammals and 
non-mammals, excluding sponges funded by 
DOE, including NNSA, and non-DOE sponsors, 
and provide a year-end report to DOE-SC, using 
the DOE-SC provided format. The report shall 
be submitted electronically to PNSO, using the 
current template, for transmittal to SC-HQ every 
year. [M1281] 

I PNSO Letter 18-PNSO-0302, 
August 13, 2018, subject “Improper 
Payment and Payment Recapture 
Audit Reporting Requirements” 

Per updated guidance, OMB Circular A-123, 
Appendix C, Requirements for Payment Integrity 
Improvement as part of annual payment auditing 
reporting are required. Risk assessments/reporting 
templates and Certifications will be due annually 
to PNSO with a copy to the Oak Ridge Office, 
every August or as identified in the annual 
guidance. [M1182] 

J CO Letter 21-PNSO-0030, 
December 2, 2020, subject “FY 
2020 Institutional Cost Report 
(ICR) Requirements” 

Provide Institutional Fiscal Year Cost Report 
annually to PNSO every December or as otherwise 
provided in annual guidance. [M1291] 
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K CO Letter 21-PNSO-0001, October 
20, 2020, subject “Unallowable 
Cost Yearly Report” 

Provide Unallowable Cost Yearly Report annually 
to PNSO 60 days after the end of each fiscal year. 
[M1291] 

L CO Letter 21-PNSO-0189, July 9, 
2021, “Monthly Reconciliation 
Report for both Strategic 
Partnership Program (SPP) and 
Agreements for Commercializing 
Technology (ACT)” 

Provide to DOE Contracting Officer 30 days after 
the end of each month.  [M1403] 

 
[M1403] 

 
F – 4  Stop Work and Shutdown Authority 

FAR 52.242-15 – Stop Work Order (Alternate I), allows only the Contracting Officer to stop work or 
shutdown facilities for reasons other than harm or imminent danger to the environment or health and 
safety of employees and the public. 
 
Due to the immediate need to stop work due to situations where the Contractor’s acts or failures to 
act cause substantial harm or present an imminent danger to the environment or health and safety of 
employees or the public, any DOE employee may exercise the stop work authority contemplated in 
Section I Clause entitled “DEAR 970.5223-1 – Integration of Environment, Safety, and Health into 
Work Planning and Execution.”  

[M1067] 
 
 

F – 5 Principal Place of Performance 

The principal place of contract performance is at the site of the Pacific Northwest National Laboratory 
located in Richland, Washington (Benton County).  
 

[M1067] 
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